Carrier Nova Contract

DOC-015 | Version 2026 | ACTIVE | Controlled synthetic enterprise corpus

RV032 synthetic draft. Details beyond canonical facts are proposed and require review before benchmark freeze.

Parties and validity

Carrier: Nova Logística (CAR-NOVA). Contract year 2026; active according to the document registry. This is a synthetic contract, not a real executed agreement.

Delivery performance and evidence

Applicable shipment commitments are recorded in the order or service schedule. On-time status is evidenced by approved tracking and proof of delivery. Corporate performance policy is DOC-001.

Delay penalty clause — controlled synthetic mechanics

Delay penalty present: YES. 2% of the affected shipment freight charge per documented late delivery, capped at 10% of the monthly freight invoice. These monetary mechanics are proposed synthetic details and require benchmark review; the canonical fact fixes only clause presence or absence.

Force majeure exception

Force majeure exception: YES. Extraordinary external events beyond reasonable control may excuse a qualifying delay only when supported by timely notice, evidence and documented mitigation. Proposed notification window: within 24 hours of awareness. Routine capacity shortage is not automatically force majeure.

Comparison and authority

Atlas and Nova both have delay penalties but use different bases and caps; Orion has no delay penalty clause. Contract terms must be assessed individually, and none of these contracts alone authorizes a final carrier selection.