Carrier Nova Contract

DOC-015 | Version 2026 | ACTIVE

Parties and validity

Carrier: Nova Logística (CAR-NOVA). Contract year 2026; active.

Delivery performance and evidence

Applicable shipment commitments are recorded in the order or service schedule. On-time status is evidenced by approved tracking and proof of delivery. Corporate performance policy is DOC-001.

Delay penalty clause

Delay penalty present: YES. 2% of the affected shipment freight charge per documented late delivery, capped at 10% of the monthly freight invoice.

Force majeure exception

Force majeure exception: YES. Extraordinary external events beyond reasonable control may excuse a qualifying delay only when supported by timely notice, evidence and documented mitigation. Notification window: within 24 hours of awareness. Routine capacity shortage is not automatically force majeure.

Selection authority

Contract terms are assessed on their own. This contract does not by itself authorize a final carrier selection.